



## GUAM WATERWORKS AUTHORITY

Gloria B. Nelson Public Service Building • 688 Route 15, Mangilao, Guam 96913 • Tel. (671) 300-6036

**Invitation To Bid:** IFB-01-ENG-2018  
Outfall Effluent Diffuser Installation Project for Upgrade of the Northern District Wastewater Treatment Plant to Secondary Treatment  
GWA Project No. S18-002-OEA

**Addendum No.:** 04

**Date:** February 19, 2018

---

All Qualified Bidders:

This addendum is issued to modify the previously issued bid documents and/or given for informational purposes, and is hereby made a part of the bid documents. Failure to acknowledge receipt of this addendum shall be grounds for the bidder's disqualification and rejection of the bidder's proposal.

1. **Part A** – GWA's responses to contractor RFI inquiries are attached to this addendum.


Bidders are also notified to visit GWA website: [www.guamwaterworks.org](http://www.guamwaterworks.org) to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.



MIGUEL C. BORDALLO, P.E.  
General Manager

Attachment(s):

- GWA's responses to contractor inquiries

MCB,gb  




**GUAM WATERWORKS AUTHORITY**

Addendum No. 004

Outfall Effluent Diffuser Installation for Upgrade of the Northern District Wastewater Treatment Plant (NDWWTP) to Secondary Treatment

GWA Project No. S18-002-OEA

IFB-01-ENG-2018

GWA RFI Response No. 3 to Contractor Inquiries

This Addendum and/or Response to Request for Information (RFI) is issued to modify the previously issued bid documents and/or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following responses are in response to RFIs received.

<b>DATE</b>	<b>QUESTION/INQUIRY AS SUBMITTED:</b>	<b>GWA RESPONSE:</b>
1 02/12/18	<ol style="list-style-type: none"> <li>1. USACE, GEPA and USEPA Permits are Owner obtained, can you provide copies of these permits together with associated conditions? If not, when will the permits be obtained / available?</li> <li>2. Building Permits are Contractor obtained, is the Contractor to provide any additional professional engineering design calculations &amp; drawings in support of the Building Permit application?</li> <li>3. The Contract performance is 180 calendar days, does this begin after obtaining the permits above?</li> <li>4. Would GWA consider a 2 week extension to the current bid closing date of February 16, 2018?</li> </ol>	<ol style="list-style-type: none"> <li>1. USACE Nationwide Permit 12 verification letter outlining the conditions of the Corps permit was included in Addendum 3. The signed building permit application that contains GEPA sign-off was included in Addendum 2. USEPA is currently working on the FONSI. We anticipate FONSI to be available in mid-March 2018. To be clear, the successful bidder will complete the building permit application with the approval of the Contractor's Board and submittal to DPW for final sign-off and fee payment.</li> <li>2. No. We are not aware of any further calculations/drawings required.</li> <li>3. This was addressed in Addendum 3, Item 4-3, 02/02/18.</li> <li>4. GWA granted a one week extension in Addendum 3.</li> </ol>

Bidders are also notified to visit GWA website: [www.guamwaterworks.org](http://www.guamwaterworks.org) to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.



---

MIGUEL C. BORDALLO, P.E.  
General Manager

MCB:gb  
*JFE*