

**GUAM WATERWORKS AUTHORITY**

“Better Water. Better Lives.”  
 Gloria B. Nelson Public Services Building  
 688 Route 15, Mangilao, Guam 96913  
 PH: 300-6027/6030 Fax: 649-3750


**GWA RFP No. 2021-16 relative to  
 Ugum Chemicals  
 Response to Inquiries No. 2**

This Addendum and Response to Request for Information (RFI) is issued to modify the previously issued bid documents and/or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following response is in response to RFIs received from potential bidders on August 27, 2021

	REFERENCE:	QUESTION/INQUIRY AS SUBMITTED:	GWA RESPONSE:
	<b>Question from August 27, 2021</b>		
	1.	We would like to request for an amendment on the initial delivery Requirement under V. Special Provisions Section 5 from “30 days” to “120 days” from the date of NTP. This is due to the delays brought by the ongoing pandemic please be advised that the current production time is 60 -75 days for these chemicals. That does not include other delays such as factory delays, COVID19 directives, etc. Transit and associated procedures to clear cargo would take another 30-45 days.	<b>GWA Will accept the request based on the reasons and in consideration for the global pandemic cited on the inquiry.</b>  <b>New delivery now to read: 120 days, after receipt of Notice to proceed.</b>

Bidders are also notified to visit GWA website: [www.guamwaterworks.org](http://www.guamwaterworks.org) to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.

9.1.2021  
 Date

  
 Miguel C. Bordallo, P.E.  
 General Manager