



GUAM WATERWORKS AUTHORITY

“Better Water. Better Lives.”
 Gloria B. Nelson Public Services Building
 688 Route 15, Mangilao, Guam 96913
 PH: 300-6027/6030 Fax: 649-3750

IFB No. 2023-16

Chlorine Equipment (Compliance & Safety)

Response to Inquiries No. 2

This Addendum and Response to Request for Information (RFI) is issued to modify the previously issued bid documents and/or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following responses are in response to RFIs received from potential bidders on April 25, 2023

REF:	QUESTION/INQUIRY AS SUBMITTED:	GWA RESPONSE:
Questions from April 25, 2023		
1.	<p>Delivery Time Extension</p> <p>This is to request for an amendment on the delivery time from “30-45 days” to “120 days”. The manufacturing time for these items are typically 60-70 days not including customs clearance & transit time which is an additional 42-56 days.</p>	<p>Delivery Time Extension has been amended from 30-45 days to 120 days.</p>

Bidders are also notified to visit GWA website: www.guamwaterworks.org to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.

4/26/23
 Date

[Signature]
 Vincent Guerrero
 Supply Management Administrator