



“Better Water. Better Lives.”
Gloria B. Nelson Public Services Building
688 Route 15, Mangilao, Guam 96913
PH: 300-6027/6030 Fax: 649-3750

IFB No. 2023-21
Hagåtña Wastewater Treatment Plant Clarifier Parts
Response to Inquiries No. 5

This Addendum and Response to Request for Information (RFI) is issued to modify the previously issued bid documents and/or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following responses are in response to RFIs received from potential bidders on August 22, 2023.

REF:	QUESTION/INQUIRY AS SUBMITTED:	GWA RESPONSE:
Questions from August 22, 2023		
1.	We kindly request an extension of the delivery timeline, seeking an extension from the initially specified 30-45 days to a more feasible 140 days, as per the manufacturer’s response: “Lead time is 10 to 11 weeks ready to ship.”	New Delivery schedule now to read: 15 weeks (105 days).

Bidders are also notified to visit GWA website: www.guamwaterworks.org to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.

2023.8.29
Date


Miguel C. Bordallo, P.E.
General Manager