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IFB 2025-06 

Chain Link Fence Repair for Various Sites 
Request for Information #1 

 
This addendum serves to revise the previously issued bid documents and/or provides additional 
information for informational purposes. In cases where the responses below result in modifications to 
the bid documents, please consider them as amendments to the original IFB.  
 
The following responses address questions received from potential bidders between November 15, 
2024, through November 21, 2024. Please note that no additional inquiries will be responded to after 
the deadline for questions, outlined in the IFB.   
 
Bid submissions must be received no later than Monday, December 23, 2024 at 5:00 p.m., Chamorro 
Standard Time (Guam time) unless revised via RFI or Bid Amendment. Submissions received after the 
closing time for receipt will not be considered. 
 

 
 

 Question/Inquiry Received: GWA RESPONSE: 

1. the project locations are scattered all over 
different locations in Guam, the mobilization 
and demobilization are required per each 
location; It is not likely to finish the project in 
90 days, We suggested revising the 
construction term of 8 months to 10 months 
to be practical. 

 

GWA has taken into consideration the request to 
extend the delivery time of this IFB and will be 
amending the delivery time on page 26, Section 
6 Delivery. 
 
From:  
Delivery time is 60 to 90 days from the date on 
the Notice to Proceed. If the delivery within the 
specified 60 to 90 days cannot be met, requests 
for additional time must be submitted before 
confirming and accepting GWA orders. 
  
To:  
Delivery time is 10 months from the date on the 
Notice to Proceed. If the delivery within the 
specified 10 months cannot be made, requests 
for additional time must be submitted before 
confirming and accepting GWA orders. 
 

2. Quick question, we found the ifb late, and 
there is a mandatory site visit today at 
8.30am we missed it. How can we comply? 

Page 4 of the IFB states that the site visit for this 
solicitation is mandatory and that bidders who do 
not attend will be deemed as non-responsive.  
 
Two (2) additional site visits were added via Bid 
Amendment No. 2 to allow prospective bidders to 
evaluate the remaining sites that were not 
assessed.  
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http://guamwaterworks.org/wp-
content/uploads/2024/11/IFB-2025-06-Bid-
Amendment-No.-2-signed-vg-11-21-2024.pdf 
Bidders may only participate in the site visits 
moving forward and bid specifically for those 
sites only. 
 

3. I would like to inquire if the Performance 
Bond for this project is only 15% and not 
100% under special provisions below. Kindly 
confirm. 

 

 

 

 

 

 

 

 

 

 

 

This IFB requires that all Bidders submit a bid 
security in the amount of 15% of their total bid 
amount. 

 
Bidders are also notified to visit the GWA website: www.guamwaterworks.org to ensure that  any 
addenda to the bid, answers to questions, and reminders are communicated to all bidders during the 
solicitation process. 
 
 
 
 
__________________________ ______________ 
Miguel C. Bordallo, P.E.                       Date 
General Manager 
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