

GUAM WATERWORKS AUTHORITY

“Better Water. Better Lives.”

Gloria B. Nelson Public Services Building
688 Route 15, Mangilao, Guam 96913
PH: 300-6026/6027 Fax: 649-3750

**GWA IFB No. 2017-06 relative to Granular Activated Carbon
GWA Response to Inquiries No. 1**

This Addendum and Response to Request for Information (RFI) is issued to modify the previously issued bid documents and/or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following responses are in response to RFIs received from potential bidders on December 16, 2016.

REFERENCE:	QUESTION/INQUIRY AS SUBMITTED:	GWA RESPONSE:
Questions from December 16, 2016		
1)	We kindly request an extension to the delivery date from “30 days from the date on the Notice to Proceed,” to 90 Days ARO. Material is to be made and packaged to order and requires ample time for delivery.	Delivery time amended to 90 days from the date on the Notice to Proceed.
2)	Please clarify if GWA intends to purchase the minimum of 16,000 lbs as anything lower will affect shipping cost.	GWA will purchase 16,000 pounds.
3)	We kindly request an extension to the submission date due to factory closures.	Please refer to Bid Amendment No. 1

Bidders are also notified to visit GWA website: www.guamwaterworks.org to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.

_____ Date


 _____ 12.23.16
 Miguel C. Bordallo, P.E. General Manager