

GUAM WATERWORKS AUTHORITY

“Better Water. Better Lives.”

Gloria B. Nelson Public Services Building
688 Route 15, Mangilao, Guam 96913
PH: 300-6026/6027 Fax: 649-3750

**GWA IFB No. 2017-16 relative to Laboratory Equipment
GWA Response to Inquiries No. 1**

This Addendum and Response to Request for Information (RFI) is issued to modify the previously issued bid documents and/or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following responses are in response to RFIs received from potential bidders on August 03, 2017.

REFERENCE:	QUESTION/INQUIRY AS SUBMITTED:	GWA RESPONSE:
Questions from August 03, 2017		
	<p>We would like to request in your good office if you will allow the delivery schedule to change from 30 days upon notice to proceed to 45-60 days. Due to the nature of the item, the shipment mode will be via ocean freight and still subject for the availability from the manufacturer.</p> <p>The 30 days delivery date is constricted to complete the delivery. Your kind consideration is highly appreciated.</p> <p>In addition, I would like to clarify if you only ask for the delivery of the laboratory equipment without the installation and user's training on-site.</p>	<p>Under IV. SPECIAL PROVISIONS, line Item 5, Entitled Delivery; has been amendment to now read as follows: Delivery time is 60 days from the date on the Notice to Proceed.</p> <p>Yes, delivery of equipment only <u>without</u> the installation and user's training on-site.</p>

Bidders are also notified to visit GWA website: www.guamwaterworks.org to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.

Date



Miguel C. Bordallo, P.E.
General Manager

8.9.17