



Central Guam Reservoirs – Tumon No. 2, Hyundai, and Chaot No. 2 Reservoirs
 GWA Project No. W14-006-BND
 IFB-09-ENG-2017
 GWA RFI Response No. 1 to Contractor Inquiries

This Addendum and/or Response to Request for Information (RFI) is issued to modify the previously issued bid documents and /or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following responses are in response to RFIs received.

DATE	QUESTION/INQUIRY AS SUBMITTED:	GWA RESPONSE:
1 09/18/2017	<p>“As you know Guam is currently having a shortage of construction workers. Bonding companies requires all issues to be justified and how this issues will be mitigated before they will provide a bond, one issue is the shortage of construction workers. In view of this we will need more time for bid submission.</p> <p>We respectfully request a 4 weeks extension for bid submission.”</p>	<p>The submissions of bids which is currently set for October 6th, 2017, 3:00 P.M. is amended to require the submission of bids on or before October 20th, 2017, 3:00 P.M. (Addendum No. 1).</p>
2 09/21/2017	<p>“This letter is in regards to the Central Guam Reservoirs – IFB-09-ENG-2017. Pacific Developments LLC respectfully requests an extension of time of four weeks, which will give us ample time to review and to support the preparation of a competitive bid for the Guam Waterworks Authority on this project.</p> <p>Thank you for your consideration of this extension of time request.”</p>	<p>The submissions of bids which is currently set for October 6th, 2017, 3:00 P.M. is amended to require the submission of bids on or before October 20th, 2017, 3:00 P.M. (Addendum No. 1).</p>
3 09/21/2017	<p>“In relation to the bid submission schedule on 06 October 2017, we would like to request for four (4) weeks extension to</p>	<p>The submissions of bids which is currently set for October 6th, 2017, 3:00 P.M. is amended to require the submission of bids</p>

		give us ample time to prepare our proposal based on project specific requirements.”	on or before October 20th, 2017, 3:00 P.M. (Addendum No. 1).
4	09/21/2017	<p>“McConnell Dowell intends to submit a bid for the construction of the central Guam Reservoirs, however we are unable to meet the stated closing date of 6th October due to time taken to obtain material and contract quotes which is due to the recent upsurge of projects entering the market in Guam.</p> <p>To ensure we deliver an attractive bid to GWA, we would therefore like to request a four-week extension of time and propose a new closing date of 3 November 2017.”</p>	The submissions of bids which is currently set for October 6 th , 2017, 3:00 P.M. is amended to require the submission of bids on or before October 20th, 2017, 3:00 P.M. (Addendum No. 1).
5	09/22/2017	<p>“Regarding the Hyundai Project Site, please confirm if a temporary easement area can be granted for the duration of project construction between the existing dirt road – South Sabana Barrigada Drive and the project site as shown in the attached sketch. This will greatly assist the contractor for material storage, deliveries and site logistical concerns.”</p>	Contractor is responsible for obtaining the permit for temporary use of the easement; however, GWA intends to begin the process with the Department of Public Works (DPW) prior to bid award.
6	09/25/2017	<p>“We respectfully request for two (2) weeks’ time-extension for us to consolidate our supplier and specialty contractor’s quotations. We observed that there are some special materials and equipment’s being considered. Hence, we could further refine our bid proposal by getting the latest best value.”</p>	The submissions of bids which is currently set for October 6 th , 2017, 3:00 P.M. is amended to require the submission of bids on or before October 20th, 2017, 3:00 P.M. (Addendum No. 1).

Bidders are also notified to visit GWA website: www.guamwaterworks.org to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.


 MIGUEL C. BORDALLO, P.E.
 General Manager