



GUAM WATERWORKS AUTHORITY

Santa Rosa, Santa Rita and Sinifa Reservoir Replacement
GWA Project No. W14-007-BND
IFB-01-ENG-2019
GWA RFI Response No. 1 to Contractor Inquiries

This Addendum and/or Response to Request for Information (RFI) is issued to modify the previously issued bid documents and/or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following responses are in response to RFIs received.

RFI	DATE	QUESTION/INQUIRY AS SUBMITTED:	GWA RESPONSE:
1	2/11/19	This is a request to extend the bid date to May 1. The reason for this request due to the length of time required for obtaining a bid bond. Bonding companies require financial statement and tax return for 2018. Your approval to this request will be greatly appreciated.	The April 2, 2019 bid opening date will not be extended. Bid opening date remains.

Bidders are also notified to visit GWA website: www.guamwaterworks.org to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.


CHRISTOPHER M. BUDASI
Acting General Manager