



GUAM WATERWORKS AUTHORITY

“Better Water. Better Lives.”
Gloria B. Nelson Public Services Building
688 Route 15, Mangilao, Guam 96913
PH: 300-6026/6027 Fax: 649-3750

GWA IFB No. 2020-15 relative to GRANULAR ACTIVATED CARBON

Response to Inquiries No. 3


This Addendum and Response to Request for Information (RFI) is issued to modify the previously issued bid documents and/or given for informational purposes and to the extent the responses below modify the bid documents, please treat them as an amendment to the Bid. The following responses are in response to RFIs received from potential bidders on August 19 and 20, 2020.

REFERENCE:	QUESTION/INQUIRY AS SUBMITTED:	GWA RESPONSE:
Questions from August 19, 2020		
1.	We would like to request for an amendment on the required delivery from “90 days” to “135 days” after receipt of Notice to Proceed. Due to the ongoing pandemic the current manufacturing time for Granular Activated Carbon is 90 days not anticipating other delays such as factory delays, COVID19 directives, etc. Transit and associated procedures to clear cargo would take another 30-45 days.	Under IV. SPECIAL PROVISIONS, section 5 entitled, Delivery, has been amended to now read as; Delivery time is <u>135 days</u> from the date on the Notice to Proceed.
Questions from August 20, 2020		
2	“regarding IFB 2020-15 Granular Activated Carbon.” “requested the bid tabulation for the last time this commodity went out for bid.”	The contract has expired, the previous vendor was JMI Edison and the cost per lbs. \$2.35

		By this, I meant the bid results from the last time this went out for bid. More specifically, who holds this contract currently and at what price per lb.?	
--	--	---	--

Bidders are also notified to visit GWA website: www.guamwaterworks.org to ensure that addenda to the bid, answers to questions, and reminders are communicated to all bidders throughout the solicitation process.

8.20.2020
Date


Miguel C. Bordallo, P.E.
General Manager