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IFB No. 2025-12 

Internet, Point-to-Point (MPLS), DSL, and Communication Services 
Response for Inquiries No. 10 

 
This document addresses inquiries regarding IFB 2025-12. It provides clarifications and 
additional information for informational purposes. In the event that any responses result in 
modifications to the bid documents, they should be considered as amendments to the original 
IFB 2025-12. 
 

QUESTION/INQUIRY AS SUBMITTED: GWA RESPONSE: 
Questions from July 1, 2025 
1. We kindly request an extension to allow 

sufficient time to thoroughly review the 
RFI response and coordinate with our 
engineering team regarding the 
redundancy design and associated 
costs. 

GWA has accepted the request for extension and 
will be making the following changes to the bid 
timeline: 

• Deadline for Submission: July 25, 2025 at 
10:00 AM 

• Bid Opening: July 25, 2025 at 10:30 AM 
2. Will Aerial Fiber Optic transport to the 

various service locations (Sections 
1,2,3) be acceptable for stated 
redundancy requirements? 

Connection is preferred to be wired or fiber optic 
infrastructure, allowance of wireless technology is 
permissible solely in areas where wired or fiber optic 
connectivity is unavailable, and usage is subject to 
the discretion/approval of GWA.  
 
For 1.0, services into the building are preferred to 
be under ground and protected. 

3. Will Fixed Wireless transport to the 
various service locations (Sections 
1,2,3) be acceptable for stated 
redundancy requirements? 

Please refer to the response provided under 
Question 2 of this RFI. 

4. We recommend that GWA set a service 
availability percentage (%) for each type 
of service. Typically, this would be 
between 99.9% up to 999.99%. 

The availability is 99.9% for all communications. 

5. Delivery should be changed from 30 
days to 180 days to allow for 
construction of needed facilities and 
required permits/approvals to support 
the significant service specification 
changes contained in RFI No. 9. 

180 days only allowed for new constructions. 30 
days for the non-construction. 

6. Bid submission should be extended to 
allow for Bidders to study significant 
service specifications changes 
contained in RFI No. 9 and to perform 
new surveys as needed in order to 
prepare compliant bid submissions. 

Please refer to the response provided under 
Question 1 of this RFI. 
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Questions from July 10, 2025 

7. We are requesting to extend until the 
25th Friday of July if possible. 

Please refer to the response provided under 
Question 1 of this RFI. 

Bidders are also notified to visit the GWA website: www.guamwaterworks.org to ensure that any 
addenda to the bid, answers to questions, and reminders are communicated to all bidders 
during the solicitation process. 

Date Thomas F.A. Cruz, P.E. 
Acting General Manager 

7/14/2025

http://www.guamwaterworks.org/
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